639.3
SECTION 639
CONSTRUCTION LAYOUT STAKES

639.1-DESCRIPTION:

When thisitemisincluded in the Proposal, it shall consist of furnishing,
placing, and maintaining construction layout stakes necessary for the proper
prosecution of the work under the Contract, al in accordance with these
Specifications.

639.2-MATERIALS:
Wood stakes as specified.

639.3-CONSTRUCTION METHODS:

The Division will locate and reference the centerline and will establish
bench marks along the line of the improvement for the proper layout of the
work. The Contractor shall make dl caculationsinvolved and shall furnish and
place al layout stakes.

The Contractor shall provide field forces and shall set all additional stakes
needed, such as offset stakes, reference point stakes, slope stakes, pavement
and curb line and grade stakes, stakes for bridges, sewers, roadway drainage,
pipe underdrains, paved gutter, fence, culverts or other structures,
supplementary bench marks, and any other horizontal or vertical controls
necessary to secure a correct layout of the work. The Contractor shall also do
all layout work and shall set stakes necessary for carrying out utility changes
when such utility changes are an obligation of the Contractor under the
Contract. Thelocation of the slope stakes for grading work shall be determined
by acalculation method. Stakes for line and grade of pavement and curb shall
be set at stetion intervals of 25 ft. (10 meters) maximum distance on curves and
at 50 ft. (20 meters) maximum distance on tangents. Elevation control hubs
with guard stakes shall be set, at a convenient distance outside the construction
limits, opposite every 50-ft (20 meters) station and all stations where origina
cross-sections have been taken. The centerline station, the distance from
centerline, and the elevation of the hub shall be recorded on each guard stake.
For right-of-way staking, hubs with guard stakes shall be set on both sides of
roadway at all locations where right-of-way changes width; the station number
and the distance from the centerline shall be marked on each guard stake.

The Contractor shall be responsible for having the layout staking work
conformto thelines, grades, elevations, and dimensions called for on the Plans.
The Contractor shall furnish a copy of their survey records for checking by the
Engineer and for the Division's permanent file. These records shal be
furnished as they are completed during the progress of the work. Any
inspection or checking of the Contractor's layout by the Engineer and the
acceptance of all or any part of it shal not relieve the Contractor of their
responsibility to secure the proper dimensions, grades, and elevations of the
severa parts of the work.
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639.4

The Contractor shall exercise care in the preservation of stakes and bench
marks and shall have then reset at their expense when any are damaged, lost,
displaced or removed. The Contractor shall use competent personnel and
suitable equipment for the layout work required and shall provide that it be
done under the supervision of, or directed by, a Registered Professiona
Engineer or Registered Land Surveyor. The Contractor shall not engage the
services of any person or persons in the employ of the Division for the
performance of any of the work covered by thisitem.

639.4-METHOD OF MEASUREMENT:
"Construction Layout Stakes" will be measured as a complete unit.

639.5-BASISOF PAYMENT:

The quantity, determined as provided above, will be paid for at the contract
unit price bid for the item below, which price and payment shal be full
compensation for furnishing, setting, maintaining, and resetting, when
necessary, the stakes, and for furnishing al engineering personnel, equipment,
materials, and al incidentals.

639.6-PAY ITEMS:

ITEM DESCRIPTION UNIT
639001-* | CONSTRUCTION LAYOUT STAKE LUMP SUM
* Sequence number

SECTION 640
FIELD OFFICE AND STORAGE BUILDING

640.1-DESCRIPTION:

This work shall consist of furnishing and maintaining in good condition
suitable offices for the exclusive use of the Engineer as afield office or for
making field tests, a storage building for concrete cylinder curing tanks, and
equipment for the field office, all in accordance with these Specifications.

640.2-MATERIALS:
Not specified.

640.3-LOCATION AND TIME OF ERECTION:

The field office and storage building shall be set up at approved locations
on or in theimmediate vicinity of the Project. They shall be separated from any
building used by the Contractor.

The field office and storage building shall be set up, equipped, and made
ready for use at least three days prior to the beginning of the work on the
project.

640.4-STANDARD FIELD OFFICE AND STORAGE BUILDING:
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